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MBE/WBE GOALS

Annual/Project Annual/Project
Participation Goals Participation Subgoals
MBE % OR African American 234 %
WBE % Hispanic 787 %
Combined MBE/WBE % Asian/Native American 0.33 %
WBE 085 %
OVERVIEW

This document should be read in conjunction with the City of Austin’s Minority-owned and Women-owned Business
Enterprise Procurement Program Ordinance for Construction (Chapter 2-9A of the Austin City Code) and the Small
and Minority Business Resources Department (SMBR) Rules. The definitions contained in Chapter 2-9A apply to
this document. The City Code and Rules are amended from time to time and the Bidder is responsible for ensuring
they have the most up to date version. The City Code and Rules are incorporated into this document by reference.
Copies of Chapter 2-9A and SMBR Rules may be obtained online at http://www.austintexas.gov/smbrdocuments
or from SMBR, 4201 Ed Bluestein, Austin, Texas 78721 (512) 974-7600.

Firms or individuals submitting responses to this Invitation for Bid agree to abide by the City’s Minority-owned and
Women-owned Business Enterprise (MBE/WBE) Procurement Program and Rules. The City’s MBE/WBE
Program is intended (1) to promote and encourage MBEs and WBEs to participate in business opportunities with
the City of Austin; (2) to afford MBEs and WBEs an equal opportunity to compete for work on City contracts; and
(3) to encourage contractors to provide subcontracting opportunities to certified MBEs and WBEs by soliciting such
Firm for subcontracting opportunities. The City of Austin and its contractors shall not discriminate on the basis of
race, color, national origin, disability, or gender in the award and performance of contracts.

The City encourages Bidders to achieve the MBE/WBE participation goals and subgoals for this contract. However,
Bidders may comply with the City Code and Rules without achieving the participation goals so long as they make
and document Good Faith Efforts that would allow MBE and WBE participation per Section 2-9A-21 of the City
Code and Section 9.1 of the Rules. Bidders that do not meet the project’s goals and subgoals are subject to Good
Faith Efforts review.

Prior to the due date and time specified in the City’s solicitation documents, all Bidders (including those Firms
certified as MBE /WBEs) shall submit: (1) an MBE/WBE Compliance Plan (Appendix A) and (2) if it is anticipated
the project goals will not be met, all appropriate documentation to demonstrate Good Faith Efforts to meet the
project goals. Any questions regarding preparation of the MBE/WBE Compliance Plan should be directed to SMBR
at SMBRComplianceDocuments@austintexas.gov. Such contact is not a violation of the Anti-Lobbying Ordinance.

The City has implemented Anti-Lobbying Ordinance (Chapter 2-7 of the Austin City Code). Under Chapter 2-7,
there is a “no-contact” period from the date the City issues a solicitation until the contract is executed. During the
“no-contact” period, a person responding to a City solicitation can speak only to the contract’s authorized contact
person regarding their solicitation response. Chapter 2-7 allows certain exceptions; for instance, a person responding
to a City solicitation may speak to SMBR regarding this MBE/WBE Compliance Plan. See the full language of the
City Code or solicitation documents for further details.
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MBE/WBE COMPLIANCE PLAN INSTRUCTIONS
(See Appendix A)

If the MBE/WBE Compliance Plan and Good Faith Efforts documentation are not submitted prior to the
due date specified in the solicitation documents, the bid will be deemed non-responsive and not be
accepted for consideration.

SMBR may request written clarification of items listed on the MBE/WBE Compliance Plan. However, there will be
no further opportunity for the Bidder to augment the MBE/WBE participation originally listed in the MBE/WBE
Compliance Plan ot to demonstrate Good Faith Efforts that were not made prior to the submission of the MBE/WBE
Compliance Plan. Changes to the MBE/WBE Compliance Plan are permitted only after contract execution and only
with prior written approval of SMBR. The Compliance Plan will be reviewed and approved by the Small and Minority
Business Resources Department.

Please type or cleatly print all information, use “none” ot “N/A” where appropriate. MBE/WBE Compliance
Plans not complying with the MBE/WBE Compliance Plan Instructions shall be rejected as non-
responsive. Submissions not utilizing the forms provided with the solicitation may render the submission
nonresponsive or noncompliant.

Section I Project Identification and Goals

This section includes the pre-printed Project Name, Project/Solicitation Number, and goals and/or subgoals. The
Bidder does not need to fill in any information under Section I.

Section II  Bidder Information

The Bidder should complete this section with its information and sign in the space provided. The portion of Section
IT marked as “Reserved for City of Austin SMBR Only” should be left blank.

Section III MBE/WBE Statement of Responsibility

This Contract is an Indefinite Delivery/Indefinite Quantity (IDIQ) service contract that contains an indefinite
quantity of work and components of the work and indefinite delivery dates. Bidders shall sign the Statement of
Responsibility. Failure to sign this section shall result in rejection of the Compliance Plan and the Bidder
found non-responsive. Although the specific subcontractor’s participation percentages cannot be determined at
this time, the Bidder understands and agrees to meet the solicitation goals utilizing the firms listed on the Compliance
Plan as Work Assignments materialize. If the Bidder indicates that they do not anticipate meeting the goals with
certified MBE/WBE firms, then the Bidder shall submit documentation detailing their Good Faith Efforts to meet
the established MBE/WBE goals.

Section IV  Disclosure of MBE and WBE Subcontractors

Please list all certified MBE/WBEs subcontractors using the legal name under which they are registered to do
business with the City of Austin and the value of the work they will be performing themselves except for
subcontractor(s) that will be performing the trucking or hauling scope of work (see Section VII below). Do not
include the value of work that the MBE/WBE’ subcontractors will be subcontracting to second-level
subcontractors. By listing certified MBE and WBE Firms on the MBE/WBE Compliance Plan, the Bidder indicates
that both parties acknowledge the price and scope of work and that they are prepared to contract for that price and
scope if the City awards the project to the Bidder. Unit price subcontracts are acceptable if appropriate to the type
of work being performed. A Letter of Intent (LOI) does not replace a binding contract between a prime contractor

and a subcontractor.
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Before completing Section IV of the MBE/WBE Compliance Plan, please read the following instructions regarding
how to count MBE /WBE patticipation:

(A) Oanly the value of the work actually performed by the MBE/WBE shall be counted toward the goals. This
includes:
(1) wotk petformed by the MBE/WBE’s own forces;

(2) the cost of supplies, materials, or equipment purchased, leased, or otherwise obtained by the
MBE/WBE for the work of the contract (except that supplies, materials, and equipment purchased
or leased from the prime contractor or its affiliate may not be counted toward the goal); and

(3) fees or commissions charged by an MBE/WBE for providing a bona fide service, such as
professional, technical, consultant, or managerial services, or for providing bonds or insurance
specifically required for the performance of a contract, provided the fee is reasonable and not
excessive as compared with fees customarily allowed for similar services.

(B) When a Bidder purchases supplies, materials, or equipment from an MBE /WBE, the cost of those
supplies, materials, or equipment shall be counted toward the goals as follows:

(1) If the supplies, materials, or equipment are obtained from an MBE/WBE that is a Manufacturer or
Regular Dealer, 100 percent of the payment for the supplies, materials, or equipment shall be
counted toward the goals.

(2) If the supplies, materials, or equipment are obtained from an MBE/WBE that is neither a
Manufacturer nor a Regular Dealer, the cost of the materials and supplies themselves shall not be
counted toward the goals. However, fees or commissions charged for assistance in the
procurement of the materials and supplies, or fees or transportation charges for the delivery of
materials or supplies required on a job site, may be counted toward the goals if the payment of such
fees is a customary industry practice and such fees are reasonable and not excessive as compared
with fees customarily allowed for similar services.

(C) When an MBE/WBE subcontractor listed on the MBE/WBE Compliance Plan subcontracts part of the
work of its contract to another Firm, the value of that second-level subcontracted work may not be
counted toward the goals based on the initial subcontractor’s MBE/WBE certification. Please see Section
VI for an explanation of how to count the value of second-level subcontractors’ work.

(D) A Firm owned by a minority woman may be certified as both an MBE and a WBE (dual certified). On a
single contract, the value of the work performed by a dual certified subcontractor may not be counted
toward both the MBE and the WBE goals. The Bidder must decide whether to designate the dual certified
subcontractor as an MBE or a WBE in the MBE/WBE Compliance Plan for the purpose of meeting the
goals set for that contract. That designation may not be changed for the duration of the contract.

(E) When an MBE/WBE petforms as a participant in a certified Joint Venture, only the portion of the
contract value that is the result of the distinct, cleatly defined portion of the work that the MBE/WBE
performs with its own forces and for which it is at risk shall be counted towards the project goals. For
more specific information regarding requirements and evaluations of certified MBE/WBE Joint Ventures,
please see the City’s MBE/WBE Procurement Program Rules or contact SMBR’s Certification Division.

(F) Only expenditures to an MBE/WBE contractor that is performing a Commercially Useful Function shall
be counted toward the project goals. If SMBR makes an initial determination that an MBE/WBE is not
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performing a Commercially Useful Function given the type of work involved and normal industry
practices, the MBE/WBE may present evidence to rebut this presumption.

(G) To be counted toward project goals, MBE /WBEs must be certified by SMBR prior to the due date to
submit the MBE/WBE Compliance Plan as specified in the City’s solicitation documents. A Firm that is
certified as an MBE/WBE at the time that the MBE/WBE Compliance Plan is filed may cease to be a
certified Firm before the contract is completed. Only the value of the work performed by such a Firm
while it is certified may be counted toward the project goals.

Section V Disclosure of Non-Certified Subcontractors

Please list all known non-certified subcontractors, using the legal name under which they are registered to do business
with the City of Austin, to be used in the performance of this contract. If Bidder will not use any non-certified
Firms, please write “N/A” in the fitst box on this page.

The scopes of work indicated in Section V will be considered subcontracting opportunities for MBEs and WBEs,
unless it is demonstrated that certified MBEs or WBEs are unavailable or do not possess the requirements in the
technical portion of the solicitation to perform the work involved. If Bidder did not meet the project goals, Bidder
must explain in the space provided why MBEs/WBEs were not used as subcontractors and submit documentation
for the stated reason if applicable. 1f Bidder did meet the project goals, please indicate “Goals Met” in the space
provided.

Section VI  Disclosure of Second-Level Subcontractors

Please complete this section if Bidders knows that one or more of Bidder’s subcontractors will subcontract part of
the work of their contracts to second-level subcontractors. In the last line of each entry box, please write the name
of the first-level subcontractor that will be subcontracting work to the second-level subcontractor. Identify second-
level subcontractors by the legal name under which they will be registered to do business with the City. The first-
level subcontractor should be listed in Section IV or Section V. If Bidder is not aware of any second-level
subcontractors, please write “N/A” in the first box on this page.

As discussed in Section IV above, when an MBE/WBE subcontractor subcontracts part of the work of its contract
to another Firm, the value of that second-level subcontractor work may not be counted toward the goals based on
the initial subcontractor’s MBE/WBE certification. The value of the second-level subcontractor work may be
counted toward the project goals only based on the second-level subcontractor’s own MBE/WBE cettification, if
any. Work that an MBE/WBE subcontracts to a non-certified firm does not count toward the goals. Work that an
MBE/WBE subcontractor contracts to another certified firm shall not be counted twice towards the goal.

Section VII Disclosure of Primary and Alternate Trucking Subcontractors

Please complete this section if the project includes trucking or hauling services as a scope of work. Each time this
scope of work is required on the project, Bidder must contact the Firm listed as the primary trucking subcontractor
in this section. If the primary trucking subcontractor is not available or cannot perform the entirety of the work at
the time required, Bidder may contact the alternate trucking subcontractors in the order that Bidder lists them in this
section. Identify primary and alternate trucking subcontractors by the legal name under which they will be registered
to do business with the City. Bidder must contact the primary trucking subcontractor at least 24 hours before the
work is to be performed. Bidder will not need to submit a Request for Change to use the alternate trucking
subcontractors if Bidder contacted the primary trucking subcontractor first and then proceeded to contact the
alternates in the order Bidder listed them on this section.
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For purposes of meeting the project goals or subgoals at the MBE/WBE Compliance Plan stage, the entite value of
this scope of work shall be assigned to the primary trucking subcontractor. At contract closeout, MBE/WBE
participation will be counted based on the actual usage of the primary and alternate trucking subcontractors.

Section VIII MBE /WBE Compliance Plan Checklist

Please complete the MBE/WBE Compliance Plan Checklist with the information requested if the stated project goal(s)
are not met.
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GOOD FAITH EFFORTS INSTRUCTIONS
(See Appendices B and D)

The Bidder has a responsibility to make a portion of the work available to MBE/WBE subcontractors so as to
facilitate meeting the goals or subgoals. If the Bidder cannot achieve the goals or subgoals, documentation of the
Bidder’s Good Faith Efforts to achieve the goals or subgoals must be submitted at the same time as the MBE/WBE
Compliance Plan. The SMBR Director will review the documentation provided and determine if the Bidder made
sufficient Good Faith Efforts. That there may be some additional costs involved in soliciting and using MBEs and
WBEs is not a sufficient reason for a Bidder’s failure to meet the goals and subgoals, as long as such costs are
reasonable. However, a Bidder is not required to accept a higher quote from a subcontractor in order to meet a goal
or subgoal.

Contacting Potential MBE /WBE Subcontractors

The City has determined the scopes of work for this project and provided an Availability List of all the MBE and
WBE firms certified to perform those scopes. The Availability List (Appendix D) is included with the solicitation
documents and has two sections: [endors Within the Significant 1.ocal Business Presence (SLBP) Area and 1endors Outside
the Significant 1ocal Business Presence (SLLBP) Area. As part of Good Faith Efforts, Bidders must contact all firms listed
in the Vendors Within the SLBP Area section. Please note that every firm on the Availability List — outside the SLBP
— is City-certified as an MBE or WBE for purposes of meeting the project goals, and Bidders are encouraged to
contact all the firms. If a Bidder identifies an additional scope of work for this project not identified in the
solicitation, the Bidder must request from SMBR an Availability List for that scope of work and contact all firms, if
any, on such list. The SMBR Director determines whether the Bidder has made sufficient Good Faith Efforts if
goals or subgoals are not met.

The City neither warrants the capacity or availability of any Firm, nor does the City guarantee the
performance of any Firm indicated on the availability list.

The availability list is sorted in numerical sequence by National Institute of Governmental Purchasing (NIGP)
Commodity Code. Itincludes all certified MBE/WBE vendors for the scopes of work identified by the City as being
potentially applicable to this project. However, the availability list is not a comprehensive identification of all areas
of potential subcontracting opportunities. If a Bidder identifies one or more work areas that are appropriate
subcontracting opportunities that not included on the availability list, the Bidder shall contact SMBR to request the
availability list for MBE and WBE Firms in those areas. Requests for supplemental availability lists will be evaluated
as a part of the Bidder’s Good Faith Efforts to meet the goals.

If the Bidder believes any of the work areas on the availability list are not applicable to the project’s scope of work
or if the Bidder believes that the lists are inaccurate, the Bidder shall notify the authorized contact person of the
concern immediately and prior to submission of the response to the solicitation. All Bidders will be notified in
writing of any inaccuracy by addendum to the solicitation. Concetrns about a particular MBEs/WBE’s certification
status may be addressed to SMBR at SMBRComplianceDocuments@austintexas.gov. If the Bidder wants to use a
certified subcontractor that does not appear on this list, Bidder may request from SMBR or visit
https:/ /www.austintexas.gov/ financeonline/account_services/account/login.cfm for proof of certification and the
specific work areas for which the subcontractor has been certified.

Appendix B provides a format for collecting required information from the subcontractors on the Avazlability 1ist.
The information must be obtained at least seven (7) business days prior to the submission of the MBE/IWBE
Compliance Plan; alternate formats may be acceptable as long as they gather the same required information. Included
with the solicitation documents is an alphabetized list containing the names and addresses of the MBE /WBE Firms
listed on Appendix D. This list is in label format and is designed to facilitate the printing of mailing labels.
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The following codes are used on the availability lists:

Female M Male

AA/B | African American H Hispanic

A/NA | Asian/Native American wW/C Caucasian

LOC A firm’s two-digit location code (e.g., SL or AU Austin
TX)

SL Significant Local Business Presence (SLBP) X Outside SLBP

MBE A ﬁ.rm certified as a Minority-owned WBE A firm c.ertlﬁed as a Woman-owned Business
Business Enterprise Enterprise
A firm certified as both a Minority-owned & A firm certified as both a Woman-owned &

MWB . . WMB o . .
Woman-owned Business Enterprise Minority-owned Business Enterprise

MWDB | Woman-owned, and Disadvantaged Business | WMDB

A firm certified as a Minority-owned . .
v ’ A firm certified as a Woman-owned, Minority-

owned, and Disadvantaged Business Enterprise

Enterprise

Good Faith Efforts Review

If goals are not met, SMBR will examine the MBE/WBE Compliance Plan and the Good Faith Efforts documentation
submitted with the MBE/WBE Compliance Plan to ensure that the Bidder made Good Faith Efforts to meet the
project goals or subgoals. In determining whether the Bidder has made Good Faith Efforts, SMBR will consider, at
a minimum, the Bidder’s efforts to do the following:

)

®)

©

D)

Solicit certified MBE/WBE subcontractors with a Significant Local Business Presence (SLBP) and request a
response from those interested subcontractors who believe they have the capability to perform the work of
the contract through at least two reasonable, available, and verifiable means. The Bidder must solicit this
interest more than seven (7) business days prior to submission of the MBE/WBE Compliance Plan to allow
sufficient time for the MBEs or WBEs to respond. (The date bids/proposals are due to the City should not
be included in the seven day solicitation criteria.) The Bidder must state a specific and verifiable reason for
not contacting each certified Firm with a significant local business presence.

Provide interested MBEs/WBEs with adequate information about the plans, specifications, and
requirements of the contract, including addenda, in a timely manner, to assist them in responding and
submitting a proposal.

Negotiate in good faith with interested MBEs/WBEs that have submitted bids/proposals to the Bidder. An
MBE/WBE that has submitted a bid to a Bidder but has not been contacted within five (5) business days of
submission of the bid may contact SMBR to request a meeting with the Bidder. Evidence of good faith
negotiation includes the names, addresses, and telephone numbers of MBEs/WBEs that were considered; a
description of the information provided regarding the plans and specifications for the work selected for
subcontracting; and evidence as to why additional agreements could not be reached for MBEs/WBEs to
perform the work. Bid shopping is prohibited.

Select portions of the work to be performed by MBEs/WBEs in order to increase the likelihood that the
MBE/WBE goals or subgoals will be met. This includes, where appropriate, breaking out contract work
items into economically feasible units to facilitate MBE/WBE participation, even when the Bidder might
otherwise prefer to perform these work items with its own forces.
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(E) Publish solicitation notice in a local publication (i.e. newspaper, trade association publication, or via
electronic/social media).

(F)  Use the services of available community organizations; minority persons/women consultants’” or groups in
the applicable field for the type of work described in this solicitation; local, state, and federal minority
persons/women business assistance offices; and other organizations as allowed on a case-by-case basis to
provide assistance in the recruitment and placement of MBEs/WBE:s.

(G)  Seek guidance from SMBR on any questions regarding compliance with this section.

The following factors may also be considered by SMBR in determining compliance through good faith efforts;
however, they are not intended to be a mandatory checklist, nor are they intended to be exclusive or exhaustive:

(A) Whether the Bidder made efforts to assist interested MBEs/WBEs in obtaining bonding, lines of credit, or
insurance as required by the City or consultant.

(B) Whether the Bidder made efforts to assist interested MBEs/WBEs in obtaining necessaty equipment,
supplies, materials, or related assistance or services.

In assessing minimum good faith efforts, SMBR may consider whether the Bidder sought assistance from SMBR on
any questions related to compliance with this section. In addition, SMBR may also consider the performance of
other Bidders successfully meeting the goals.

The ability or desire of a Bidder to perform the work of a contract with its own organization does not relieve the
Bidder of the responsibility to make Good Faith Efforts.

Bidders may reject MBE/WBEs as unqualified only following thorough investigation of their capabilities. The
MBE/WBE’s membership or lack of membetship in specific groups, otganizations, or associations, and political or
social affiliations (for example union or non-union employee status), are not legitimate causes for the rejection or
non-solicitation of bids/proposals in the Biddet’s efforts to meet the project goals or subgoals.

At a minimum, the following should be submitted to support Good Faith Effort documentation
(documentation is not limited to this list):

e Faxlogs, emails, and/or copies of documents sent to firms within the SLBP atrea

e Copies of written correspondence to certified firms (include names, addresses, and other identifying
information)

Phone logs with responses (Phone contacts, alone, will not be sufficient.)
Lists and copies of letters sent by mail, hand delivered, or e-mailed
Breakdown of negotiations made with certified firms

e o o o

Copies of advertisements with local newspapers, trade associations, Chambers of Commerce and/or any
other public media

e  Other communications regarding contacts with trade associations and Chambers of Commerce

The following additional Good Faith Efforts factors may also be considered:

e Copies of emails or phone logs regarding assistance in bonding, lines of credit, or insurance (as required
by City or Consultant)

e Copies of emails or phone logs regarding assistance in obtaining equipment, supplies, materials, or
services

e Copies of all proposals received in response to Bidder contacting other Firms
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POST-AWARD INSTRUCTIONS
(See Appendix C)

Confirmation Letters

All Bidders are required to include copies of the confirmation letters received from subcontractors, confirming the
Subcontractors’ willingness to provide services should the contract be awarded.

Changes to the MBE/WBE Compliance Plan including additions, deletions, contract changes, or substitutions of
subcontractors are permitted only after contract execution and only with prior written approval of SMBR. Request
for changes to the MBE/WBE Compliance Plan must be submitted on the Request for Change of MBE/WBE
Compliance Plan Form for all levels of subcontracting and must be approved by the SMBR Director prior to adding,
deleting, changing or substituting any subcontractor.

Post-Award Monitoring

The City will monitor post-award compliance information regarding the use of certified MBE/WBE Firm(s) listed
on the MBE/WBE Compliance Plan. The Bidder will be required to submit post award reports detailing the utilization
of all subcontractors. The reports and other information regarding post-award compliance will be discussed with
the successful Bidder. The following information on Payment Verification, Change Order/Contract Amendments,
and Progressive Sanctions provides an overview of some of the post-award monitoring process.

=  Payment Verification

Bidders are advised that the contract resulting from this solicitation includes a subcontractor payments clause. This
clause requires all subcontractors to be paid within ten (10) calendar days from the date that the Bidder has been
paid by the City for invoices submitted by subcontractors.

The Bidder shall submit a Swbcontractor/ Supplier Awards and Expenditures Report to the project manager and/or contract
administrator at the time specified by the managing department. The report shall be in the format required by the
City and shall include all awards and payments to subcontractors for goods and services provided under the contract
during the previous month. This report may be used by the City to verify utilization of and payment to MBEs and
WBEs.

The Bidder and/or any subcontractor whose subcontracts are being counted toward the MBE/WBE requirements
shall allow the City access to records relating to the contract, including but not limited to, subcontracts, payroll
records, tax information, and accounting records, for the purpose of determining whether the MBEs/WBEs are
performing the scheduled subcontract work.

In determining achievement of MBE/WBE goals, the patticipation of an MBE/WBE subcontractor shall not be
counted until the amount being counted toward the goal has been paid.

" Change Order/Contract Amendments

The goals on this contract shall also apply to change orders that require work beyond the scope(s) of trades originally
required to accomplish the project. The Bidder is required to make Good Faith Efforts to obtain MBE/WBE
participation for additional scopes of work.

Change orders that do not alter the type of trades originally required to accomplish the project may be undertaken
using the subcontractors already under contract to the Bidder. Project managers will have automatic SMBR approval
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to authorize any change order that increases the contract amount for an existing certified subcontractor and is
within the existing scope being performed by that subcontractor.

* Progressive Sanctions

The successful Bidder’s MBE/WBE Compliance Plan will be incorporated into the resulting contract with the City
and shall be considered part of the consultant’s performance requirements. Progressive sanctions may be imposed
for failure to comply with Chapter 2-9A of the City Code, including:

e Providing false or misleading information in Good Faith Efforts documentation, post award compliance,
or other Program operations;

e Substituting Subcontractors without first receiving approval for such substitutions, which may include
the addition of an unapproved Subcontractor and failure to use a Subcontractor listed in the approved
MBE/WBE Compliance Plan ; and

e Failure to comply with the approved MBE/WBE Compliance Plan without an approved Request for
Change, an approved Change Order, or other approved change to the Contract.

Please refer to Section 2-9A-25 of the City Code and SMBR Rule 11.5 for additional information.
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Appendix A
MBE/WBE COMPLIANCE PLAN
All applicable sections must be completed and submitted by the due date and time as indicated in the solicitation documents.

The Bidder/Respondent by submitting and signing this solicitation’s 0300 form, understand and agree that the MBE/WBE
Compliance Plan submitted as a part of the bid/proposal shall become a patt of the contract with the City of Austin. The
Bidder/Respondent further understand that the City of Austin’s Minority-owned and Women-owned Business Enterprise
Procurement Program Otrdinance) and the Small and Minority Business Resources Department (SMBR) Rules shall apply.

Section I — Project Identification and Goals

Project Name Street Rehabilitation Phase 2 1DIQ Project No. 2
Solicitation Number IFB 6100 CLMC823
Project Goals or Subgoals
Combined MBE/WBE %
MBE %
African American 2.34 %o
Hispanic 7.87 %
Asian/Native American 0.33 %
WBE 0.85 %o

Section II — Bidder Company Information

Company Name

Address

City, State Zip

Phone

Fax | E-Mail

Name of Contact Person

Yes [] If yes, provide Vendor Code

Is your company registered on

) No |:| All vendors; Subconsultants and consultants must register with COA’s
Vendor Connection?

Vendor Connect prior to award. See Link for registration information at
https://www.austintexas.gov/financeonline/finance/index.cfm

Yes [_] No [] (Ifyes, please indicate type below)
1. MBE[] WBE[ ] MBE/WBE[ ] Joint Venture ]

2. AA[JH[]A/N[] WBE[]

Is your company COA M/WBE
certified?

City of Austin SMBR Use Only

I have reviewed this Compliance Plan and found that the Bidder HAS [_] HAS NOT [_] complied as per the City Code Chapter 2-9A throngh GFE.

Reviewing Counselor Date

1 have reviewed this Compliance Plan and have found the Bidder COMPLIANT [[] NON-COMPLIANT []

Director /Assistant Director Date
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Appendix A
Section III — MBE/WBE STATEMENT OF RESPONSIBILITY

STATEMENT OF RESPONSIBILITY
Initial one of the following Statement of Responsibility options below as applicable.

A. Goals Met
I understand I am responding to an Indefinite Delivery Indefinite Quantity (IDIQ) solicitation. I
understand and affirm I have filled out this Compliance Plan in accordance with applicable City Code and
Program Rule requirements, and must comply with the MBE/WBE Program in order to be considered for
selection of this solicitation. If chosen for this Solicitation, compliance with the City’s MBE/WBE
Procurement Program ordinances and rules is required. If additional scopes of work or subconsulting

opportunities are identified, I agree to contact SMBR for an availability list at

smbrcompliancedocuments@austintexas.gov and perform good faith efforts if a non-certified firm is
selected. I agree to meet the solicitation goals specified in the chart below utilizing the firms listed on the

Compliance Plan as scopes of work are assigned.

Proposed Participation
Combined MBE/WBE %
MBE %
African American 234 %
Hispanic 787 %
Asian/Native American 033 %
WBE 0.85 %

B. Good Faith Efforts

I understand that I am responding to an Indefinite Delivery Indefinite Quantity (IDIQ) solicitation.
I do not anticipate meeting the goals with certified MBE /WBE firms; therefore I am submitting Good Faith
Efforts documentation demonstrating my efforts to meet the established MBE/WBE goals. I understand
and affirm I have filled out this Compliance Plan in accordance with applicable City Code and Program
Rule requirements, and must comply with the MBE /WBE Program in order to be considered for selection
for this solicitation. If additional scopes of work or subconsulting opportunities are identified, I agree to

contact SMBR for an availability list at smbrcompliancedocuments@austintexas.gov and perform good

faith efforts if a non-certified firm is selected.
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Appendix A

Section IV — Disclosure of MBE and WBE Subcontractors

(Duplicate as Needed)

Note:

e  TFill in all the blanks (use “none” ot “N/A” where approptiate).

availability list.

MBE/WBE Compliance Plans not complying with these requitements shall be rejected as non-responsive.

Fill in names of MBE/WBE certified Firms as registered with City of Austin Vendor Connection.

Select either MBE or WBE for dually certified firms to indicate which certification will count towards the MBE or WBE goal.

Contact SMBR to request an availability list of certified Firms for additional scopes of work that were not included on the original

Name of MBE /WBE Certified Firm

City of Austin Certification Data

[ IMBE [ |WBE Gender/ Ethnicity:

Vendor Code

Address/ City / State / Zip

Contact Person & Phone #

Fax & Email Address

Commodity Codes

Commodity Codes Descriptions

Name of MBE /WBE Certified Firm

City of Austin Certification Data

[ IMBE [ |WBE Gender/ Ethnicity:

Vendor Code

Address/ City / State / Zip

Contact Person & Phone #

Fax & Email Address

Commodity Codes

Commodity Codes Descriptions

Name of MBE /WBE Certtified Firm

City of Austin Certification Data

[ IMBE [ |WBE Gender/ Ethnicity:

Vendor Code

Address/ City / State / Zip

Contact Person & Phone #

Fax & Email Address

Commodity Codes

Commodity Codes Descriptions

Name of MBE /WBE Certified Firm

City of Austin Certification Data

[ IMBE [ |WBE Gender/ Ethnicity:

Vendor Code

Address/ City / State / Zip

Contact Person & Phone #

Fax & Email Address

Commodity Codes

Commodity Codes Descriptions
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Section V — Disclosure of Non-Certified Subcontractors

(Duplicate as Needed)

Appendix A

Note:

e  TFill in all the blanks (use “none” ot “N/A” where approptiate).

e MBE/WBE Compliance Plans not complying with these requitements shall be rejected as non-responsive.
e  Fill in names of Second-Level Subcontractors as registered with the City of Austin.

Are Goals Met? Yes [ ] No [ ] If no, state reason(s) below and attach documentation:

Name of Non-Certified Subcontractor

Vendor Code

Address/ City / State / Zip

Contact Person & Phone #

Fax & Email Address

Commodity Codes

Commodity Codes Descriptions

Reason Certified Firm not used

Name of Non-Certified Subcontractor

Vendor Code

Address/ City / State / Zip

Contact Person & Phone #

Fax & Email Address

Commodity Codes

Commodity Codes Descriptions

Reason Certified Firm not used

Name of Non-Certified Subcontractor

Vendor Code

Address/ City / State / Zip

Contact Person & Phone #

Fax & Email Address

Commodity Codes

Commodity Codes Descriptions

First-Level Subcontractor

Reason Certified Firm not used

Name of Non-Certified Subcontractor

Vendor Code

Address/ City / State / Zip

Contact Person & Phone #

Fax & Email Address

Commodity Codes

Commodity Codes Descriptions

First-Level Subcontractor

Reason Certified Firm not used

2-9A Construction IDIQ MBE/WBE Compliance Plan Packet 16

Revised August 2019




Appendix A

Section VI — Disclosure of Second-Level Subcontractors

(Duplicate as Needed)

Note:

e  TFill in all the blanks (use “none” ot “N/A” where approptiate).

e MBE/WBE Compliance Plans not complying with these requitements shall be rejected as non-responsive.

e TFill in names of Second-Level Subcontractors as registered with the City of Austin.

Name of Second-Level Subcontractor

City of Austin Certified?

[ INo [ JMBE [ |WBE Gender/ Ethnicity:

Vendor Code

Address/ City / State / Zip

Contact Person & Phone #

Fax & Email Address

Commodity Codes

Commodity Codes Descriptions

First-Level Subcontractor

Name of Second-Level Subcontractor

City of Austin Certified?

[ INo [ IMBE [ |WBE Gender/ Ethnicity:

Vendor Code

Address/ City / State / Zip

Contact Person & Phone #

Fax & Email Address

Commodity Codes

Commodity Codes Descriptions

First-Level Subcontractor

Name of Second-Level Subcontractor

City of Austin Certified?

[ INo [ IMBE [ |WBE Gender/ Ethnicity:

Vendor Code

Address/ City / State / Zip

Contact Person & Phone #

Fax & Email Address

Commodity Codes

Commodity Codes Descriptions

First-Level Subcontractor

First-Level Subcontractor

Name of Second-Level Subcontractor

City of Austin Certified?

[ INo [ IMBE [ |WBE Gender/ Ethnicity:

Vendor Code

Address/ City / State / Zip

Contact Person & Phone #

Fax & Email Address

Commodity Codes

Commodity Codes Descriptions

First-Level Subcontractor
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Appendix A

Section VII — Disclosure of Primary and Alternate Trucking Subcontractors
(Duplicate as Needed)

Note:

e  TFill in all the blanks (use “none” ot “N/A” where approptiate).

e MBE/WBE Compliance Plans not complying with these requitements shall be rejected as non-responsive.
e  TFill in names of Primary and Alternate Trucking Subcontractors as registered with the City of Austin.

Primary Trucking Subcontractor

City of Austin Certified? [ INo [ IMBE [ JWBE Gender/ Ethnicity:
Vendor Code

Address/ City / State / Zip

Contact Person Phone #:
Commodity Codes

Commodity Codes Descriptions

Alternate Trucking Subcontractor

City of Austin Certified? [ INo [ IMBE [ |WBE Gender/ Ethnicity:
Vendor Code

Address/ City / State / Zip

Contact Person Phone #:
Commodity Codes

Commodity Codes Descriptions

Alternate Trucking Subcontractor

City of Austin Certified? [ INo [ IMBE [ |WBE Gender/ Ethnicity:
Vendor Code

Address/ City / State / Zip

Contact Person Phone #:
Commodity Codes

Commodity Codes Descriptions

Alternate Trucking Subcontractor

City of Austin Certified? [ INo [ IMBE [ |WBE Gender/ Ethnicity:
Vendor Code

Address/ City / State / Zip

Contact Person Phone #:
Commodity Codes

Commodity Codes Descriptions

Alternate Trucking Subcontractor

City of Austin Certified? [ INo [ IMBE [ |WBE Gender/ Ethnicity:
Vendor Code

Address/ City / State / Zip

Contact Person Name: Phone #:
Commodity Codes

Commodity Codes Descriptions
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Section VIII — MBE /WBE Compliance Plan Check List

Is the stated project goal of the solicitation met?

Yes [ ] No [ ]

Appendix A

(If no, complete and submit Section VIII Compliance Plan Check List)

If the goals or subgoals were not achieved, all questions in Section VIII mustbe completed and Good Faith
Efforts documentation must be submitted with the MBE/WBE Compliance Plan. The completion and

submission of this form is not required if the above question is answered Yes.

Is the following documentation attached to support good faith effort requirements to achieve goals or subgoals?

e Copy of written solicitation sent to MBE/WBEs in SLBP area 7 business days
prior to the submission of this Compliance Plan

Yes[ ] | No[]

e Two separate methods of notices sent to MBE/WBEs in SLBP area
Indicate notice types: fax transmittals emails  phonelog  letters

Yes[ ] | No|[]

e Copy of advertisements placed in local publication

Yes[ ] | No[ ]

e Copy of notices sent to Minority and Women organizations

Yes[ ] | No|[]

e Documentation that demonstrates additional GFEs:
o Efforts to assist interested MBEs/WBEs in obtaining bonding, lines of
credit, or insurance as required by the City or contractor
o Efforts to assist interested MBEs/WBEs in obtaining necessary
equipment, supplies, materials, or related assistance or services
o Efforts made to reach agreements with the MBE/WBEs who responded
to Biddet’s written notice

Yes[ ] | No[]

Were additional elements of work identified to achieve the goals or subgoals?

If yes, please explain:

Was SMBR contacted for assistance?
If yes, complete following:

Contact Person:

Date of Contact:

Summary of Request:
Were Minority or Women organizations contacted for additional assistance?
If yes, complete following:

Organization(s):

Yes[ ] Nol[]

Yes[ ] Nol[ ]

Yes[ ] Nol[]

Date of Contact:

Summary of Request
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Appendix B
LETTER TO POTENTIAL SUBCONTRACTORS

is soliciting Minority- and Women-Owned Business Enterprise
participation for the following City of Austin project. Solicitation documents are available at our office or at One
Texas Center, 505 Barton Springs Road, 10" Floor, Suite 1045 C-Congress Room.

Solicitation Name:
Solicitation Number:
Location of Pre-bid Conference (if any)

Response Due Date and Time:

This Project Includes the Following Scopes of Service:

0O Asbestos Abatement o HVAC

0 Carpentry O Insulation

O Carpeting 0 Lab and Field Testing Services
o Concrete o0 Landscaping

0 Demolition Services 0 Masonry

0 Doors and Frames o Millwork

0 Drilling 0 Painting

O Drywall o Paving and Resurfacing

O Electrical 0 Plumbing

0 Excavation Services 0 Roofing

0 Fabricated Steel O Stone

0 Flooring O Tile

0 Glazing Services 0 Weather and Waterproofing
0 Hardware o Welding

0 Heavy Construction Equipment o Windows

0 Other 0 Other

Contact our office for detailed information on the scopes of services to be subcontracted and the relevant terms and
conditions of the contract.

Contact: at or

(Name) (Telephone) (Fax)

(Email)

All Responses MUST be received by:
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Annendix C

CONFIRMATION LETTER

(Printed on Subcontractor letterhead)

Date

Contact Name

Business Name
Street Address
City, State Zip

Re: Solicitation #

Dear (Contact Name):

This letter is to confirm that (insert Subcontractor name here) is pleased to provide (insert Prime Contractor name
here) (insert service here) for the above-referenced project. This confirmation letter is for an Indefinite Delivery,
Indefinite Quantity contract solicitation. I understand that the scope(s) of work in the described solicitation is based
on assignments from the City and may or may not result in actual work to my firm.

We look forward to working with you and the City of Austin should your team be awarded the project.

Sincerely,

(insert signature)

Contact Name

Title
Business Name
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GoobD FAITH EFFORTS INSTRUCTIONS (CITY OF AUSTIN ORDINANCE 2-9A-D)

At a minimum, the following should be submitted to support Good Faith Effort documentation:

a

Q

a

Solicitation sent to MBE/WBE firms in the Significant Local Business Presence (SLBP — 5 Counties
include Travis, Hays, Williamson, Bastrop, and Caldwell) identified on the availability list for
subcontracting opportunities not less than 7 business days prior to bid date. Notices must be sent
using two separate reasonable, available, and verifiable methods (e.g. email, fax, mail, or phone).

o Such as evidence of written notice includes copy of letters (solicitation notice) that was sent
by email, fax, or mail.

o Such as evidence of two separate methods used to notify MBE/WBEs include fax logs, email
confirmations, copies of stamped envelopes/hand-delivered and/or phone logs (Phone
contacts, alone, will not be sufficient.)

Written correspondence to certified vendors should include names, addresses, and other identifying

information including your company’s phone number, contact person, where to locate plans and

specifications; and due date for responding.

Take appropriate steps to follow up the initial solicitation with interested MBEs or WBEs.

o Submit copies of written responses from all respondents to your solicitation.

o Ifinterested MBEs or WBEs responded, document follow up on log of contacts and include
date and contact information

o Publish notice in a local publication such as newspaper, trade association publication, or via
electronic/social media. (Facebook Business Page, LinkedIn Business Profile, Twitter Business Account, or
see below for a list of local minority trade publishers)

Q

a

Bidder/proposer must state a specific and verifiable reason for not contacting each certified firm with a

SLBP.

o If MBEs and WBEs were not sent solicitation notices, document reason on log of contacts.

Negotiate in good faith with interested MBEs and WBEs.

o If negotiated in good faith with interested MBEs and WBEs, document results on log of
contacts.

Contact SMBR for assistance (i.e. additional scopes identified or assistance with MBE/WBE Program

requirements).

Not rejecting MBEs or WBEs as being unqualified without sound reasons.

Seeking the services of available minority and women community organizations (See below)

o Documentation of contacts with trade associations and Chambers of Commerce.

Selecting portions of the work that will increase the likelihood that the MBE/WBE goals will be met.

The following additional Good Faith Efforts factors may also be considered:

Q

a

Efforts to assist MBE/WBEs in bonding, insurance, and financing where appropriate.

o If assistance was provided, document in log of contacts.

Efforts to assist MBE/WBEs in obtaining necessary equipment, supplies, and materials.
o If assistance was provided, document in log of contacts.

In assessing minimum good faith efforts, SMBR may consider the performance of other Bidder/Proposers
successfully meeting the goals.

FAILURE TO COMPLY WITH THE MBE/WBE PROCUREMENT ORDINANCE MAY RESULT IN A DETERMINATION OF NON-

COMPLIANCE OR REJECTION OF YOUR REQUEST FOR CHANGE




SMALL & MINORITY BUSINESS RESOURCES CONTACT INFORMATION

Compliance CERTIFICATION MAIN OFFICE

512-974-7600 512-974-7645 512-974-7600

512-974-7601 512-974-7601 512-974-7622
Smbrcompliancedocments@austintexas.gov smbrcertification@austintexas.gov www.austintexas.gov/smbr

SMBR’s Plan Room

The City of Austin’s Small & Minority Business Resources (SMBR) Department has a Plan room for
viewing City of Austin project plans and specifications as well as other local, private, and public sector
jobs. In addition, SMBR and McGraw-Hill Dodge have partnered to provide contractors up-to-date
construction project information, plans and specification through the Internet. Projects include public
and private sector opportunities in 100 South and Central Texas counties.

Where is the Plan Room?

It's located at the offices of SMBR
4201 Ed Bluestein Blvd.

Austin, TX 78721

How much will it cost?

There are no fees to access the information. There are minimal fees for copying and printing of plan
and specification sheets.

What are my next steps?

Attend a free one-hour orientation session to learn how to operate the on-line service. Call (512) 974-
7799 to make an appointment or for more information.

For more information or to view a list of projects currently available in the Plan Room visit website at
www.austintexas.gov/smbr under the Plan Room projects.

BONDING

Bonding is a type of protection that a governmental agency or prime contractor may require that your
company have in order to work on a contract. A bonding application will take several days. Get
started today. Be proactive by making an appointment to talk to SMBR’s Bonding Financial
Consultant, Luke Ortega Luper as soon as possible. He can be reached at (512-974-7733 or email
him at Luke.Luper@austintexas.gov. You will also find past copies of his newsletters on our website
at http://austintexas.gov/department/bonding.

Keep in mind that SMBR does not issue bonds; however, we do provide our bonding resource
program as a free and confidential service to our business owners.



AUSTIN MINORITY NEWSPAPERS

Capital City Argus News

PO Box 140471

Austin, TX 78714-0471
512-926-0348 Fax: same as phone

El Mundo Newspaper
2112 E. Cesar Chavez
Austin, TX 78702
512-476-8636

La Prensa

PO Box 6504

Austin, TX 78762-6504
512-478-3090 Fax: 512-482-6400

Nokoa The Observer

PO Box 1137

Austin, TX 78767

512-499-8713 Fax: same as phone

The Villager

4132 E. 12th Street

Austin, TX 78721

512-476-0082 Fax: 512-476-0179

World Journal Inc. of Texas/World
Journal Chinese Daily News

5855 Sovereign Dr. #C

Houston, TX 77036

Charles M. Miles
Email: CMilesArgus@yahoo.com

Email: info@elmundonewspaper.com

Catherine Vasquez-Revilla

Email: laprensa@aol.com

Akwasi Evans

Email: akwasievans2013@gmail.com

Tommy L. Wyatt
Email: vil3202@aol.com

Sherry Wang
Email: sherrywang1020@yahoo.com



LOCAL MINORITY SERVICE ORGANIZATIONS

Asian Contractor Association
4201 Ed Bluestein Blvd, 2nd floor
Austin, TX 78721

512-926-5400 Fax: 512-926-5410

Austin Area Black Contractors
Association

6448 Highway 290 East, Suite E-107
Austin, TX 78723

512-467-6895 Fax: 512-467-9808

Business Investment Growth (BIG Austin)
Capital Plaza Bank Office Building

5407 N. IH-35, Ste 200

Austin, TX 78723

512-928-8010 Fax: 512-926-2997

Business Resource Consultants
(BRC)/(Bid Briefs)

6448 Highway 290 East, Suite E-107
Austin, TX 78723

512-467-6894 Fax: 512-467-9808

Greater Austin Asian Chamber of
Commerce

8001 Centre Park Drive, Suite 160
Austin, TX 78731

512-407-8240

Greater Austin Black Chamber of
Commerce

African-American Heritage Center
912 E. 11th Street, Suite A

Austin, TX 78702

512-459-1181 Fax: 512-459-1183

Greater Austin Hispanic Chamber of
Commerce

3601 Far West Blvd, Suite 204

Austin, TX 78731

512-476-7502 Fax: 512-476-6417

U.S. Hispanic Contractors Association de
Austin (USHCA)

920 E. Dean Keeton Street

Austin, TX 78705

512-922-0507

Aletta Banks
www.acta-austin.com
Email: asiancontractor@gmail.com

Carol Hadnot
www.abcatx.com

Email: bre-pro@att.net

Stacy Dukes-Rhone

www.bigaustin.org
Email: info@bigaustin.org

Carol S. Hadnot
Email: bre-pro@att.net

Jodie Huynh
www.austinasianchamber.org

Email: jhuynh@austinasianchamber.org

Tam Hawkins

www.austinbcc.org
Email: admin@austinbcc.or

Casilda Clarich

www.gahcc.org
Email: cclarich@gahcc.org

Juan Oyervides
www.ushca-austin.com

Email: info@ushca-austin.com



360txc Llc
111 Congress #400
Austin, Tx 78701

Antonio Ramos Lizardo
11105 Pearce Ln
Del Valle, Tx 78617

Austin Constructors Llc
Po Box 18595
Austin, Tx 78760

Ace Co
P.O. Box 700756
San Antonio, Tx 78270-0756

Atx Jg Concrete Solution Llc
Po Box 983
Manor, Tx 78653

BenqgwestL L C
2300 E Ben White Blvd
Austin, Tx 78741-7111

Blacktop Industries Llc
1335 Wald Rd. Ste. 106
New Braunfels, Tx 78132

Capital Architectural Signs Inc
6500 North Lamar Blvd, Ste B
Austin, Tx 78752

Cgt Aus Inc
12730 Laws Rd
Buda, Tx 78610-9695

Cms 2 Trucking Inc
Po Box 141423
Austin, Tx 78714-1423

A. Garcia Trucking Inc
1000 Dacy Lane
Kyle, Tx 78640

Apv Construction And Remodeling Lic
1008 York Castle Dr
Pflugerville, Tx 78660

Austin Underground Inc
Po Box 5650
Lago Vista, Tx 78645-5650

Alberto R Guerra
1302-A Highway 71 W
Bastrop, Tx 78602

Austin Formula Utilities Llc.
3701 Hobbs Cove
Austin, Tx 78749

Bick'S Construction Inc
2608 W Waggoman St
Fort Worth, Tx 76110-4629

C&C Restoration Services, Inc.
307 E Walnut St
Hillsboro, Tx 76645

Ceda-Tex Svcs Inc
500 Brushy Creek Road, Suite 306
Cedar Park, Tx 78613

Chicago Materials Transport Inc.
3700 Cerulean Way
Round Rock, Tx 78681

Comanche Xpress Llc
Po Box 144402
Austin, Tx 78714

Amp Constructors, Llc
9300 S |h 35 Ste A-500 #463
Austin, Tx 78748

Austex Concrete Construction
1116 Walton Ln
Austin, Tx 78721-3023

Accurate Pavement Striping Lic
2401 Patterson Industrial Dr
Pflugerville, Tx 78660

Alpha Paving Industries Llc
Po Box 6565
Round Rock, Tx 78683

Benito Munoz
Po Box 592656
San Antonio, Tx 78259

Bridget C Thomas
1514 Ed Bluestein Ste 101
Austin, Tx 78721

C2 Concrete Inc.
15907 Windermere Dr.
Suite 3-E

Pflugerville, Tx 78600

Cge Inc
4408 Hwy. 183 S.
Austin, Tx 78702

Cl Concrete Construction Corporation
Po Box 971
Taylor, Tx 76574

Cvi Development, Llic.
1801 Lavaca 2-J
Austin, Tx 78701



Cx2 Construction, Inc.
19507 Fm 150 W
Driftwood, Tx 78619

Cave Trucking, Llc
Po Box 526
Pflugerville, Tx 78615

Cynthia Cueva-Luna
Po Box 180233
Austin, Tx 78718

Dawn Smith
11516 Sunny Creek Ln
Manor, Tx 78653

Enrique Alonzo
121 Spring Branch Loop
Kyle, Tx 78640

Four-B Paving
Po Box 1065
Spring Branch, Tx 78070-1065

Garcia J Contractors Inc
Po Box 1649
Buda, Tx 78610

Gabriel Garcia Jimenez
2365 Hwy 71 W
Cedar Creek, Tx 78612

Haynes Eaglin Waters Llic
13710 Immanuel Rd
Pflugerville, Tx 78660

J A Road Boring
1000 Dacy Ln
Kyle, Tx 78640-5143

Cantu Construction Inc
14806 Eilers Rd
Austin, Tx 78719

Champion Fuel Solutions
P.O. Box 210191
Bedford, Tx 76095

David Dela Cerda
2302 Southwood Hills Dr
Taylor, Tx 76574

Elroy Smith
471 Emerald Fields Ln
Kyle, Tx 78640

Environmental Safety Services Inc.
14101 Hwy 290 W

Bldg. 400, Suite C

Austin, Tx 78737

Fernandez Trucking
12221 Hulsey Rd
Unit 2

Manor, Tx 78653

Gb Underground
11009 Mickelson Dr
Austin, Tx 78747

Gralan Enterprises, Inc.
626 Highway 6 S.
Houston, Tx 77079

Henry Torres
10506 Brownie Dr
Austin, Tx 78753

J Two Sons Concrete Contractors Llc

2823 Hwy 21 W
Dale, Tx 78616

Casto Lopez Concrete Lic
1955 Fm 2001 Suite 200
Buda, Tx 78610

Corza Construction Llc
11233 Kirkland Hill Path
Austin, Tx 78754

Desert Steel Co Inc
3613 Kim Drive
Irving, Tx 75061

Eischen'S General Contracting, Lic
1101 Ridgecrest Drive
Austin, Tx 78746

Facilities Rehabilitation Inc
9120 SFm 973
Austin, Tx 78719

Fuego Transportation Llc
1912 Dry Season Trl.
Austin, Tx 78754

Gk Construction, Llc
1238 Tom Sawyer Road
Dripping Springs, Tx 78620

Great Western Managed Services
Corporation

2635 Demona Drive
Austin, Tx 78733

Ivy'S Trucking Corp
127 Elm Grove Ct
Dale, Tx 78616

Jag Trucking Inc
800 Private Rd 917
Georgetown, Tx 78626



Jb Asphalt Paving & Grading Lic
Po Box 92856
Austin, Tx 78709

Juan Deanda Trucking Lic
5101 Hwy 21
Maxwell, Tx 78656

Klp Commercial, L.L.C.
18013 Vorwerk Rd
Manor, Tx 78681

Longoria Masonry Inc
730 Old Lockhart Rd
Lockhart, Tx 78644

Lucky Urias
500 Paladen PI
Round Rock, Tx 78664

Mario L Carlin Management, Lic
8711 Burnet Rd.

Suite E52

Round Rock, Tx 78757

Muniz Concrete & Contracting Inc
Po Box 6596
Austin, Tx 78762

Misty Carter
18700 Windless Way
Pflugerville, Tx 78660

Oviedo Trucking Llc
3820 Julianas Way
Round Rock, Tx 78665

Paradigm Contracting Llc
10719 Twilight Vista
Austin, Tx 78736

Jc Torres Llc
2419 Hallie Lane
Round Rock, Tx 78664

Jeff T Ellison
Po Box 3605
Pflugerville, Tx 78691

L Contractors, Llc
5415 Mckinney Falls Pkwy
Austin, Tx 78744

Lorraine Flores
952 Skyline Rd
Dale, Tx 78616-2442

M & R General Contracting Llc
Po Box 90981
Austin, Tx 78709

Mars Industries L L C
Po Box 560
Cedar Creek, Tx 78612-0560

Majestic Services Inc
8120 North |h 35, Suite 101
Austin, Tx 78753

NdI Transport Inc
902 Bodgers Dr
Austin, Tx 78753

Panther Creek Transportation Inc
Po Box 2715
Georgetown, Tx 78627

Perez Construction Llc
1205 Power Rd
Georgetown, Tx 78628

JI3 Construction Services, Llc
100 Tonkawa Ridge
Hutto, Tx 78634

Johnson Hauling, Lic
1805 Elmira
Austin, Tx 78721

Lillie'S Trucking Inc
1110 Radam Cir
Austin, Tx 78745-3018

Lewis Clark Trucking, Llc
12407 N Mo Pac Expy Ste 250
Austin, Tx 78758

Marie'S Trucking
2314 Wagon Crossing Path
Austin, Tx 78744-4330

Melendrez Trucking Llc
11608 Moore Rd
Austin, Tx 78719-9652

Masonry Plus Llc
P.O. Box 42123
Austin, Tx 78704

Nahum Severino-Mondragon
105 Yucatan Dr
Del Valle, Tx 78617

Piatra Inc
Po Box 9593
Austin, Tx 78766-9593

Pete Ignacio Balderas
7224 White Panda Run
Del Valle, Tx 78617



Rami Transportation Inc
7719 Mcangus Rd
Del Valle, Tx 78617-5911

Ruben P Rocha
8501 S Fm 973 Rd.
Austin, Tx 78719

Robert E Ashford
P O Box 16478
Austin, Tx 78761

Rucoba & Maya Construction, Lic
35 Flint Rd
Kyle, Tx 78640

Sar Transportation, L.L.C.
3340 South Highway 101
Bridgeport, Tx 76426

Standard Cement Materials Inc
5710 W 34th St Ste A
Houston, Tx 77092-6520

Tri Recycling Inc
Po Box 26499
Austin, Tx 78755-0499

The Salinas Group, Llc
4118 Todd Lane
Austin, Tx 78744

Under Construction, Inc.
114 Ne 28th St
Grand Prairie, Tx 75050

Williams Tunneling Industries Inc
16306 Cascade Caverns Ln
Houston, Tx 77044

Roadway Specialties Inc
Po Box 90309
Austin, Tx 78709-0309

Ralph Anthony Wright
1716 Meander Dr
Austin, Tx 78721

Robert Earl Ashfordjr
3505 Alpine Autumn Dr
Austin, Tx 78744

S&R Investments Inc
Po Box 5877
Austin, Tx 78763

Serna'S Trucking, Llc
P.O. Box 2100
Kyle, Tx 78640

Shawn Pettaway
5009 Nixon Ln, Unit B
Austin, Tx 78725

Trini Construction Builder Lic
Po Box 81431
Austin, Tx 78708

Thompson'S Transit Services, Llc
421 Falcon Lane
Leander, Tx 78641

Victor Pena
17801 Aleppo Pine Trl
Elgin, Tx 78621

Walkers Journey Trucking Llc
271 Gruetzner Ln
Elgin, Tx 78621

Rolando J Osorio
13608 Bullick Hollow Rd
Austin, Tx 78726-5005

Raul Cano-Gasca
182 Plumbago Cv
Buda, Tx 78610-9007

Robert M Medel
10811 San Jose Venue
Del Valle, Tx 78617

Sammie J Kellough
2314 Wagon Crossing Path
Austin, Tx 78744-4330

Seto Vargas Utilities Inc
5300 Navarro Creek Rd
Del Valle, Tx 78617

Texas Trucking Co Inc
3900 Shell Rd
Georgetown, Tx 78628-9249

Trinity Pools And Scapes
801 Jewell St
Austin, Tx 78704

Unism Development Co Inc
Po Box 14145
Austin, Tx 78761-4145

W6 Construction Llc
516 Verbena Blossom Bluff
Liberty Hill, Tx 78642

Xevex Construction Llc
Po Box 681
Buda, Tx 78610



